

<b>Discussion Request 1216</b>			<b>Smart Metering Remote Operations</b>		
<b>Status</b>	Issued to Market	<b>Priority</b>	Medium	<b>Status Date</b>	16/03/2022

Date	Version	Reason for Change	Version Status
31/01/2022	1.0	Issued to Market	Final
16/03/2022	1.1	Re-versioned due to impact of DR1219 V1.1	Final

Part 1 DETAIL OF DISCUSSION REQUEST / MARKET CHANGE REQUEST	
<b>Requesting Organisation(s)</b>	NSMP
<b>Request Originator Name</b>	Donal O'Connor
<b>Date Raised</b>	25/06/2021

Classification of Request	
<b>Change Type</b>	Schema Impacting

### Detail of Request

#### Background

In late 2007, the CRU, working closely with the Department of Communications, Energy and Natural Resources (DCENR), established the National Smart Metering Programme (NSMP). In Phase 1, a trial was carried out in order to assess the costs and benefits of smart meters and to inform decisions relating to the full rollout. In July 2012, a decision was announced to rollout electricity and gas smart meters for all residential and small and medium sized businesses. Phase 2 commenced in January 2013 and broadly composed of a high-level design and procurement phase. [CER14046].

The Smart Metering High Level Design Decision Paper published in October 2014 outlines the decisions with regard to the high level design stage within Phase 2 with regards to 1) Core Design, 2) Time of Use Tariffs, 3) Presentation of Energy Usage information to consumers and 4) Pay As You Go (PAYG) solution.

The original NSMP Programme plan envisaged a “big bang” delivery of all NSMP functionality for electricity, gas and in-home data Smart services, with an estimated delivery date in 2023. In early 2017 ESNB submitted a revised proposal to the NSMP to CRU, outlining a phased approach to the delivery of Smart Metering and the NSMP High Level Design (HLD). The proposal foresees delivery over three distinct phases. This Phased Approach proposal has been positively received by CRU and Energy Suppliers and now forms the basis of ESNBs plans and assumptions in respect of the NSMP. The CRU approval of the phased approach was publicly announced in September 2017.

Phase 1 was completed in March 2021 and delivered the installation of 250,000 Smart Electricity Meters. With the Market Schema Release delivered as part of this phase, all system, business and market changes were completed to allow 30-minute interval data to flow to Suppliers via the Market Systems and for Interval Data to be used in all market processes including DUoS Billing and Market Settlement Aggregation.

Phase 2 will deliver the installation of an additional 1 million Smart Electricity Meters by the end of September 2023. With the Market Schema Release at the end of September 2023, all retail market use cases requiring remote and local operation of the service switch in Smart Electricity Meters will be enabled. Smart Pre-Payment services with remote de-energisation/energisation can begin after this phase.

Phase 3 will deliver the installation of an additional 1 million+ Smart Electricity Meters by September 2025. Along with the Market Schema Release in September 2025, Gas Smart Metering Services and In-Home Data Services will be enabled.

NSMP Programme has implemented Phase 1 and Phase 2 has commenced. It is within this 2nd phase that the Smart Metering Remote Operations activity has commenced.

This DR provides details of the Retail Market Design changes associated with Smart Metering Remote Operations.

### Proposed Solution

This details the changes required to the Retail Market Design to enable the utilisation of the Remote Switch functionality of the Smart Meter.

This contains the offering of a Remote Switch capability in the following scenarios:

- De-Energise Non NPA
- De-energise NPA
- De-Energise PAYG
- Re-Energise Non NPA
- Re-energise NPA
- Re-Energise PAYG

The PAYG requests will be enabled as part of the market release, the functionality for non-NPA and NPA will be built as part of this release, and CRU direction will indicate its enablement.

Changes to Market Messages, Data Items, Data Definitions and Data Codes are contained in the linked amended Design Documents (with track changes).

#### De-Energisation Non NPA and NPA

For **Single Phase** sites with a CTF level of 4, these will be carried out remotely, a site visit will be initiated where CTF <4 and a site visit will be initiated where intermittent comms prevent the operation of the remote switch.

#### De-Energise PAYG

For **Single Phase MCC12** sites with a CTF level of 4, these will be carried out remotely and a rejection will be issued where intermittent comms prevent the operation of the remote switch.

#### Re-Energise Non NPA, Re-energise NPA, Re-Energise PAYG

Where a site has been de-energised remotely these requests will be carried out remotely, and a site visit will be initiated where intermittent comms prevent the operation of the remote switch

Requests received outside of the allowable de-energisation period will be rejected unless the required data provided is within the de-energisation period, De-energisation period as defined in the De-Energisation code of Practice, PAYG Consultation and the Electricity and Gas Suppliers Handbook.

As Per CRU Smart Metering Phase 2 Scope currently for Non-Interval sites a de-energisation and re-energisation confirmation cannot be carried out on the same day. The following change will allow Suppliers to be informed where a De-energisation and Re-energisation occurs on the same day.

#### MM106D and MM106E changes

These will be sent for all Non-Interval sites as well (unmetered will remain as is) where there is a de-energisation or re-energisation

#### Non Interval same day De-energisation and Re-energisation

Where a De-energisation and Re-energisation are carried out on the same day, the MM306 won't be sent and the MM307 will be sent as normal

#### Issuing of MM307W

Where a change from a Non-Interval MCC is carried out on the same day or the day after a Re-energisation the MM307W is issued.

#### PAYG during CoS window

**PAYG De-energisation/Re-energisation requests will be allowed during the CoS window.**

The Prioritisation process for the V14.00.00 Schema Release, due to take place in September 2023, will indicate which MCR's are due to be implemented.

If approved this DR/MCR will be included along with the following other approved MCRs:

- MCR1210
- MCR1209
- MCR1208
- MCR1193
- MCR1189

**Scope of Change**

Design Documentation	Business Process	DSO Backend System Change	MP Backend System Change	Tibco	Supplier EMMA	Schema	Webforms	Extranet/NI Market Website
<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>	<input checked="" type="checkbox"/>

**Market Messages**

Message No.	Message Name	ROI
<b>017</b>	Meter Point Status Change Request	MMG
<b>102P</b>	Change of Supplier Provisional Acceptance	MMG
<b>106D</b>	Meter Point Status Confirmation DeEnergisation	MMG
<b>106E</b>	Meter Point Status Confirmation Energisation	MMG
<b>117R</b>	Meter Point Status Request Rejection	MMG
<b>131</b>	Work Status	MMG
<b>300</b>	Validated Non Interval Readings Scheduled	MMG
<b>300S</b>	Validated Non Interval Readings Special	MMG
<b>300W</b>	Withdrawn Non Interval Readings	MMG
<b>305</b>	Non Settlement Estimates	MMG
<b>306</b>	Meter Point Status Change Confirmation DeEnergisation	MMG
<b>306W</b>	Meter Point status Change DeEnergisation Withdrawn Read	MMG
<b>307W</b>	Meter Point Status Change Energisation	MMG
<b>308</b>	Non Interval Load Factor Reading Exception	MMG

**Data Definitions**

No Impact

**Data Codes**

**New Meter Point Status Codes on MM300MM 300W MM305MM306MM306W MM308MM102PMM106D MM300S**  
DR De-energised Remote

**New Meter Point Status Reason Codes on MM017**

D05 De-energise (HH PAYG)  
E05 Re-energise (HH PAYG)

**Work Type on MM131**

W208 Re-energise PAYG

**Reject Reason on MM117R**

ODP – Outside de-energise period.

Set "Valid in NI?" to "No". *No Impact at present*

**Market Message Implementation Guides**

ROI	Yes/No
Data Processing	Yes
Meter Registration	Yes
Meter Works	Yes

**Market Process Diagrams – MPDs**

Market Process Number	Market Procedure	Affected
MPD 1	Change of Supplier Non Interval	Y
MPD 2	Change of Supplier Interva	Y
MPD 4	SoLR	Y
MPD 9	De-Energisation	Y
MPD10	Re-Energisation	Y
MPD 21	De-Energisation	Y

**Guidance Documentation**

Document	Version	Affected
No impact		No Impact

**Briefing Document**

Briefing Document		Affected
Downloadable Meter Point Files Guide	V3.0	Y
MPRN Enquiry Webservice Guide	V1.0	Y
Retail Market Participant Extranet Website	v13.0	Y

User and Technical Documents			
Reference	Name	Version	Affected
No impact			No Impact

Comments
<p><b>All Market Design Documentation for SMART Metering Retail Market Design Workshops affected by this DR can be found on the RMDS SharePoint site.</b></p> <p> <a href="#">MPD01 Change of Supplier Non Interval</a>  <a href="#">MPD02 Change of Supplier Interval</a>  <a href="#">MPD09 De-energisation</a>  <a href="#">MPD09 De-energisation end to end</a>  <a href="#">MPD10 Re-energisation</a>  <a href="#">MPD10 Re-energisation end-to-end</a>  <a href="#">MPD21 De-registration</a>  <a href="#">Downloadable Meter Point Files Guide</a>  <a href="#">MPRN Enquiry Webservice Guide</a>  <a href="#">Retail Market Participant Extranet Website</a>  <a href="#">ROI MMG Data Processing</a>  <a href="#">ROI MMG Meter Registration</a>  <a href="#">ROI MMG Meter Works</a>  <a href="#">CoBL</a> </p>

Part 2 - Performance and Data Changes	
Market Messages volume, processing etc.	
Data	
Details of Data changes e.g. cleansing	

Approved by	CRU